Memorandum

AECOM

DATE: June 1, 2008
City of Bridgeport Planning and Economic Development
Edward Lavernoich
Richard McHugh
William Coleman
FROM: Mike Doherty
. 80 Hastings Street — Conceptual Remediation Action Plan
SUBJECT: Draft Remediation Cost Estimate
COPIES:

RESPOND:

TO:

introduction

AECOM USA, Inc. prepared a Conceptual Remediation Action Plan (RAP) for the 80
Hastings Street property. The Conceptual RAP was presented to the Department of
Environmental Protection (DEP) at a March 19, 2009 meeting. The CTDEP informally
agreed with the proposed remedial actions outlined in the Conceptual RAP; and as such
the attached detailed draft cost estimate is based on these proposed actions.

Recognized environmental conditions (RECs) were identified during the series of
environmental investigation performed at the site. The draft cost estimate is organized by
REC. The cost estimate is further broken down by building interior, exterior and site-wide
categories.

Please note the attached draft remediation cost estimate is preliminary and the quantities
and unit prices of individuat line items are assumed and are subject to change as additional
information becomes available during preparation of the final RAP.

Specifically, assumptions were required related to the transportation and disposal costs
associated with the liquid wastes, equipment and debris contained within the buiiding.
These assumptions included total quantity as well as the hazardous or non-hazardous
nature of the materials to be disposed. Additional sampling of the liquid wastes and
equipment is recommended during the preparation of the final RAP.

Assumptions were also made related to the quantity of asbestos containing matierials
{ACM). The damaged sections of the building made estimation of costs associated with
asbestos abatement difficult. In addition, the cost estimate does not inciude the repair of
siructural elements of the building, including damaged walls and roof.

Summary of Remediation Costs

The draft estimated remediation cost associated with the site is approximately $860,000,
including a 25% contingency factor. It includes remediation of the RECs identified in the
March 2009 Conceptual RAP as required by the Remediation Standard Reguiations
(RSRs). Please note several of the RECs do not require active remediation. The cost
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estimate does not include structural improvements to the building or the reestablishment or
improvement of on-site utilities.

It also does not include guiding the project through the Voluntary Remediation Program, the
preparation of a final remedial action plan, remediation coordination and oversight, or the
costs associated with the establishment of an Environmental Land Use Restriction. Long
term monitoring of on-site groundwater or any engineered controis is also not inciuded.

Please contact me at (860) 263-5799 with questions or comments.
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PLANNING COST WORKSHEET

Alternative; 80 Hastings Street Remediation

Worksheet Subject: General Conditions (contracter pians, preparation, and supervision)

18ite: 80 Hastings Streat Prepared By: M. Doherty Checked By:  J. Bondos
Location: Bridgeporf, CT Dats: 5128109 Bate: 5/29/08
Phase: Remediation

Work Statement:

Contractor planning and support
_ iContracior project management
Frepare safety/air plans/notifications
Attendarce al meetings

General office support

SUBTOTAL

iMobilization and Temporary Facilities
Equipment mobilization/demob

Aliowance for power, water haok up

Afiowance for PPE {level d mod)

Alr ronitoring equpment (1/2 time)
Decontamination irailer

Set up Anti-tracking, decon pads (manned per.}
Storage, phones, portajehns, eic.

SUBTOTAL

Contractor Field Supervision

Supervisor
Health & Safety Officer

ISUBTOTAL

SUBTOTAL
Contractor Overhead & Profit

TOTAL

Source of Cost Data:

Engineering estimaie

QTY UNIT LABOR

24
4
20
24

_-—n‘.\m.;n,n_\;sg
=<

QTyY

HR
HR
HR
HR

UNST
Week
Week

§130
110

$110
355

EQUIP
$0.00
£0.00
$0.00
$0.00

LABOR EQUIP/LAB

3380

3C

30
$500

80

LABOR
57,000
54,250

$75

$1,560
$500
$600

$1,500

EQuUIP
$0.00
$0.00

20%

MTRL.
$0.00
$0.00
$0.00
$20

MTRL
$50

$0
$o
$750
$1.800

MTRL
$0.00
$0.00

UNIT
TOTAL
$130
3110
$110
$85

UNIT
TOTAL
3475
$1,800
§1.500
51,500
B00
$1,850
$3,000

3; 153
TOTAL
$7,000
$4,250

TOTAL
3,120
$2,640
$2,200
$2,04C

§10,000

TOTAL
$1,800
$1,500
§$1.500
$1,6C0
$500
$1,850
$3,000

$11,750

TOTAL
535,000
$4,250
$39,250
$61,000
$12,200

$73,200

The foliowing sub-categories support contractor project planning, preparation, and supervision activities
for remediation of the site based on the March 2009 Conceptual Remediat Action Plan,




